

Certified Tabulation of Bids Received
WWTF Solids Removal and Pond Liner Replacement for the city of Sparta, GA
CDBG Project Number 23p-x-070-2-6360

ITEM NO.	DESCRIPTION	UNIT	Est. Qty. of Units	Synargo South, LLC		Haren Construction Company Inc.	
				UNIT PRICE	TOTAL FOR ITEM	UNIT PRICE	TOTAL FOR ITEM
				435 Williams Court, Suite 100 Baltimore MD, 21220 800-370-0035		1715 Highway 411 North P.O Box 350 Etowah, TN 37331 423-263-5561	
1	Mobilization and Set-Up	LS	1	\$43,028.00	\$43,028.00	\$65,000.00	\$65,000.00
2	Solids Removal, Dewatering and Disposal For Aeration Basin #1	Dry Ton	300	\$1,400.00	\$420,000.00	\$1,500.00	\$465,000.00
3	Dewater of Holding Pond #2	LS	1	\$22,455.00	\$22,455.00	\$100,000.00	\$100,000.00
4	Removal and Disposal of Pond Liner in Holding Pond #2	LS	1	\$30,763.00	\$30,763.00	\$120,000.00	\$120,000.00
5	Installation of 60 Mil HDPE liner with 6 oz geotextile in Holding Pond #2	LS	1	\$270,167.00	\$270,167.00	\$360,000.00	\$360,000.00
6	Installation of Pond Liner Vents and Pipe Boots	LS	1	\$11,244.00	\$11,244.00	\$10,000.00	\$10,000.00
7	De-mobilization, Clean-up and Site Restoration	LS	1	\$28,686.00	\$28,686.00	\$62,000.00	\$62,000.00
TOTAL BASE BID					\$826,343.00		\$1,182,000.00

ANY INCORRECT TOTALS ARE SHOWN IN ITALICS AND CORRECTED.

I hereby certify this to be a true and accurate tabulation of bids received by the City of Sparta on August 9, 2024 at 2:00 PM.

Jerry Hood,
Engineering Management, Inc.

