

**WEST SIDE WATER SYSTEM IMPROVEMENTS**  
**CONTRACT NO. 2 - ESCOWEE DRIVE WATERLINE REPLACEMENT**  
**FOR THE**  
**CITY OF HELEN, GEORGIA**  
**RECEIVED APRIL 28, 2016 @ 10:00 A.M.**

ITEM NO.	DESCRIPTION	UNIT	Est. No. of Units	Dodd Construction, Inc. 148 Chappellear Road Lavonia, GA 30553 706-356-0708		Mack Jones Enterprises, Inc. 5659 McEver Road Flowery Branch, GA 30542 770-654-2340	
				UNIT PRICE	TOTAL FOR ITEM	UNIT PRICE	TOTAL FOR ITEM
01025.00	VIDEO TAPING OF THE PIPELINE ROUTES AND ABANDONMENT AREAS	LS	1	\$500.00	\$500.00	\$500.00	\$500.00
02227.00	ROCK REMOVAL-TRENCH ROCK	CY	200	\$70.00	\$14,000.00	\$70.00	\$14,000.00
<b>02270.00</b>	<b>EROSION CONTROL</b>						
02270.01	SILT FENCE-TYPE A	LF	200	\$2.00	\$400.00	\$3.00	\$600.00
02270.02	SILT FENCE-TYPE C	LF	446	\$4.00	\$1,784.00	\$4.00	\$1,784.00
02270.03	HAYBALE CHECKDAMS	EA	30	\$10.00	\$300.00	\$75.00	\$2,250.00
<b>02645.00</b>	<b>FIRE HYDRANTS</b>						
02645.01	FIRE HYDRANTS ASSEMBLIES	EA	3	\$3,500.00	\$10,500.00	\$3,500.00	\$10,500.00
02645.02	REMOVE EXISTING HYDRANT AND DELIVER TO CITY	EA	1	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
<b>02660.00</b>	<b>WATER DISTRIBUTION DYSTEM</b>						
02660.01	8" DIA. DR. 18 PVC	LF	1,100	\$30.00	\$33,000.00	\$32.50	\$35,750.00
02660.02	8" DIA. DIP	LF	75	\$40.00	\$3,000.00	\$45.00	\$3,375.00
02660.03	8" DIA. DIP WITH RESTRAINED JOINTS	LF	80	\$35.00	\$2,800.00	\$65.00	\$5,200.00
02660.04	8" GATE VALVE	EA	3	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00
02660.05	CONNECT TO EX. 6" WATERLINE - VIA CUT IN WITH A 6"X8" TEE AND 8" GATE VALVE, STATION 0+00	EA	1	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
02660.06	CONNECT TO EX. 6" WATERLINE - REMOVE EX. 6" WATERLINE FROM TEE AND CONNECT TO BRANCH OF EX. 6" TEE WITH AN 8" X 6" REDUCER AND 8" GATE VALVE, STATION 13+84	EA	1	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00
02660.07	CONNECT TO EX. 2" WATERLINE - VIA CUT IN WITH A 2" ELBOW, 25 LF OF 2" SDR 13.5 PVC, AND ONE 2" GATE VALVE	EA	1	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
02660.08	PIPELINE INSTALLATION FROM STATION 12+28 TO 13+78, COMPLETE INCLUDING BRIDGE WATERLINE HANGING, 8" DIA. RESTRAINED JOINT DIP, PIPE SUPPORTS, ROLLER HANGERS, FITTINGS, ETC.	EA	1	\$20,000.00	\$20,000.00	\$115,000.00	\$115,000.00
02660.09	ESCOWEE DR. PRV VAULT AND CHEMCIAL FEED UPGRADES COMPLETE INCLUDING 1.5" PRV, 1.5" CONTROL VALVE, ALL OTHER VALVES, LIMIT SWITCH, NEW CHEMICAL PUMP, ALL PIPING, SADDLE TAPES, FITTINGS, ETC.	EA	1	\$12,000.00	\$12,000.00	\$18,000.00	\$18,000.00
02660.10	6" WATERLINE ABANDONMENT	EA	2	\$500.00	\$1,000.00	\$475.00	\$950.00
02660.11	8" RESTRAINED JOINTS, BY FIELD ORDER ONLY	EA	10	\$80.00	\$800.00	\$175.00	\$1,750.00
<b>02665.00</b>	<b>WATER SERVICE CONNECTIONS</b>						
02665.01	SHORT SIDE SERVICE RECONNECTIONS INCLUDING METER RELOCATION- 3/4"	EA	4	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00
02665.02	LONG SIDE SERVICE RECONNECTIONS INCLUDING METER RELOCATION - 3/4"	EA	4	\$2,000.00	\$8,000.00	\$1,500.00	\$6,000.00
<b>02905.00</b>	<b>DRIVEWAY REPAIR</b>						
02905.01	ASPHALT PAVEMENT CUT AND REPAIR	LF	1,335	\$50.00	\$66,750.00	\$125.00	\$166,875.00
02905.02	CONCRETE PAVEMENT CUT AND REPAIR	LF	60	\$50.00	\$3,000.00	\$175.00	\$10,500.00
<b>TOTAL BASE BID</b>					<b>\$192,834.00</b>		<b>\$410,034.00</b>

**WEST SIDE WATER SYSTEM IMPROVEMENTS  
CONTRACT NO. 2 - ESCOWEE DRIVE WATERLINE REPLACEMENT  
FOR THE  
CITY OF HELEN, GEORGIA  
RECEIVED APRIL 28, 2016 @ 10:00 A.M.**

**Notes:**

1. Dodd Construction's final tabulated Total Base Bid of \$192,834.00 is \$10,500.00 dollars lower than the Total Base Bid of \$203,334.00 shown on the actual handwritten Bid Form. Appears that the total item price for Fire Hydrant Assemblies(02645.01) was added twice to the Bid Form. Dodd Construction will provide a letter acknowledging the error and agreeing to the amended price of \$192,834.
2. Mack Jones Enterprises' tabulated total item price of \$10,500.00 for Fire Hydrant Assemblies(02645.01) is \$3,500.00 higher than the total item price of \$7,000.00 shown on the actual 'handwritten Bid Form. Therefore the tabulated Total Base Bid has been updated to reflect this error and is \$3,500 higher than the Total Base Bid on the Bid Form.

**TOTAL BID FOR THE WEST SIDE WATER SYSTEM IMPROVEMENTS  
CONTRACT NO. 2 - ESCOWEE DRIVE WATERLINE REPLACEMENT**

**I hereby certify this to be a true and accurate tabulation  
of bids received by the City of Helen, Georgia  
on April 28, 2016 @ 10:00 a.m.**

**Greg Bennett  
Engineering Management, Inc.**

